TOWN OF FAIRHAVEN, MASSACHUSETTS MACOMBER & PIMENTAL PARK BMX PARK OCTOBER 31, 2023

OWNER/APPLICANT:

TOWN OF FAIRHAVEN - PUBLIC WORKS DEPARTMENT 5 ARSENE STREET

FAIRHAVEN, MA 02719 PHONE: (508) 979-4030

MACOMBER & PIMENTAL PARK 7 BERNESE STREET FAIRHAVEN, MA 02719



LOCUS PLAN SCALE : $1" = 1,000' \pm$

INDEX TO DRAWINGS

SHEET NO.	DESCRIPTION
1.	COVER
2.	LEGEND & GENERAL NOTES
3.	EXISTING CONDITIONS PLAN
4.	PROPOSED BMX PARK
5.	PROPOSED BMX PARK AERIAL VIEW
6.	BMX PARK 3D PLAN VIEWS
7.	DETAILS I
8.	DETAILS II

ASSOCIATES GCG INC.

CONSULTING ENGINEERS

WILMINGTON,

MASSACHUSETTS

PLAN 1 OF 8 OCTOBER 31, 2023

ABBREVIATIONS

	ASBESTOS CEMENT PIPE
	BITUMINOUS BERM CURB
	BUILDING
BND	
	BITUMINOUS
	BENCH MARK
	BOLLARD
BRK	
	CATCH BASIN
	COMBINED SEWER
	CONDUIT
	CENTERLINE
CIP	CAST IRON PIPE
	CORRUGATED METAL PIPE
	COMBINED SEWER MANHOLE
	COBBLESTONE
	CULVERT
CO	
	CONCRETE
	CONC. LINED DUCTILE IRON
	CHAIN LINK FENCE
	DUCTILE IRON PIPE
DR	
	DRAIN MANHOLE
	DOUBLE YELLOW CENTER LINE
	DOOBLE TELLOW CENTER LINE ELECTRIC MANHOLE
EX	
	EXISTING FIRE ALARM BOX
	EDGE OF PAVEMENT
	EDGE OF GRAVEL ROAD
	EDGE OF GRAVEE ROAD FIRE DEPT. MANHOLE
GAR	
	GANAGE GAS LINE
_	GRANITE BLOCK CURB
	GUTTER INLET
GD	
	GAS VALVE
	HEADWALL
HSE	
	HORIZONTAL
HYD	HYDRANT
	HIGH PRESSURE
L	
LP	LIGHT POLE
	MAIL BOX
MH	MANHOLE
	MASSACHUSETTS HIGHWAY BOU
MIN	
	NATURAL GAS
	POLYETHYLENE PIPE
	PROPOSED
	APPROXIMATE PROPERTY LINE
	REINFORCED CONCRETE PIPE
	RETAINING WALL
	APPROXIMATE RIGHT OF WAY
	RAILROAD
	STONE BOUND
S	
	SEWER MANHOLE
STA	
	SEWER LINE
	SEWER SERVICE
STL	
SW	SIDEWALK
	TELEPHONE MANHOLE
T	
	TRAFFIC SIGN
TYP	I TPICAL
	UTILITY POLE
	VITRIFIED CLAY PIPE
VER I	VERTICAL
	WATER MAIN
	WALKWAY
	WATER GATE
WD	
	WROUGHT IRON PIPE
	WATER MANHOLE
	WATER SERVICE

GENERAL NOTES

- 1. PLANS AND TOPOGRAPHIC INFORMATION ARE PREPARED FROM AN AERIAL DRONE SURVEY BY GCG ASSOCIATES, INC ON SEPTEMBER 7, 2022 AND A GROUND INSTRUMENT SURVEY PERFORMED BY GCG ASSOCIATES, INC ON JANUARY 13, 2017.
- 2. THE LOCATIONS SHOWN REFER TO MASSACHUSETTS STATE PLANE COORDINATE SYSTEM. (NAD 83 -NAVD 88).
- 3. PROPERTY LINES AND SIDELINES WERE ESTABLISHED, APPROXIMATELY, FROM MASS GIS DATA LAYERS.
- 4. THE LOCATIONS OF SUBSURFACE UTILITIES AND STRUCTURES WERE OBTAINED FROM AVAILABLE TOWN AND UTILITY RECORDS. THE SIZE, TYPE AND LOCATION OF UTILITIES SHOWN ARE APPROXIMATE. THE CONTRACTOR SHALL PROPERLY LOCATE THE UTILITIES PRIOR TO THE BEGINNING OF CONSTRUCTION. THE CONTRACTOR SHALL OBTAIN UTILITY INFORMATION BY CONTACTING DIGSAFE (811).
- 5. WATER MAINS ARE ASSUMED TO BE 5 FEET BELOW THE EXISTING GROUND SURFACE. GAS LINES ARE ASSUMED TO BE 3 FEET BELOW THE EXISTING GROUND SURFACE. TELEPHONE AND ELECTRIC CONDUIT ARE ASSUMED TO BE 2 FEET BELOW THE EXISTING GROUND SURFACE.
- 6. THE CONTRACTOR SHALL PROVIDE THE OWNER WITH A CONSTRUCTION SCHEDULE DELINEATING THE SEQUENCE OF WORK, TRAFFIC MANAGEMENT PLAN AND ESTIMATED TIME OF COMPLETION OF EACH SEGMENT OF WORK, PRIOR TO THE COMMENCEMENT OF WORK.
- 7. THE CONTRACTOR SHALL MAINTAIN CONTINUOUS TRAFFIC FLOW DURING CONSTRUCTION SATISFACTORY TO THE ENGINEER AND THE TOWN OF FAIRHAVEN. NO EQUIPMENT SHALL BE ALLOWED TO BE PARKED ON THE ROAD WHEN NOT IN USE. MATERIALS SHALL NOT BE STOCKPILED ON THE ROAD.
- 8. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SITE RESTORATION AND CLEAN UP UPON COMPLETION OF THE PROJECT. PAYMENT UNDER ASSOCIATED ITEM.
- 9. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR CONSTRUCTION MEANS, METHODS, TECHNIQUES AND PROCEDURES, AND FOR SAFETY PRECAUTIONS AND PROGRAMS IN CONNECTION WITH ALL WORK INCLUDED UNDER THIS CONTRACT. THE DRAWINGS DO NOT INCLUDE NECESSARY COMPONENTS FOR CONSTRUCTION SAFETY. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR PROVIDING AND MAINTAINING ALL SAFETY BARRIERS, WARNING FLASHERS AND THE LIKE, AS REQUIRED BY THE CONDUCT OF THE WORK FOR THE PROTECTION OF WORKERS AND NON-WORKERS ALIKE. THE CONTRACTORS ATTENTION IS DIRECTED TO OSHA REQUIREMENTS.
- 10. ALL CONSTRUCTION SIGNING SHALL CONFORM TO THE REQUIREMENTS OF THE STATE OF MASSACHUSETTS DEPARTMENT OF TRANSPORTATION (MASSDOT) AND THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD).
- 11. PRIOR TO THE PROPOSED CONSTRUCTION ON THE BMX PARK, THE CONTRACTOR SHALL SUBMIT FOR REVIEW BY THE TOWN, A TRAFFIC MANAGEMENT PLAN IN COMPLIANCE WITH MASSDOT AND MUTCD. SAID PLAN WILL SHOW HOW TRAFFIC FLOW WILL BE HANDLED DURING CONSTRUCTION.
- 12. TRENCH DEWATERING COSTS THROUGHOUT THE DURATION OF THE PROPOSED PROJECT SHALL BE INCLUDED IN THE APPLICABLE BID ITEMS. GROUNDWATER ELEVATION IS ASSUMED TO BE 4' BELOW THE EXISTING ROADWAY FOR BIDDING PURPOSES.
- 13. ALL CONSTRUCTION MATERIAL, DEBRIS, ASPHALT, SOIL, ETC. THAT IS REMOVED FROM THE SITE SHALL BE HANDLED AND DISPOSED OF IN ACCORDANCE WITH LOCAL, STATE, AND FEDERAL REGULATIONS.
- 16. ALL DISTURBED AREAS SHALL BE RESTORED WITH 6" LOAM & SEEDED OR LIKE MATERIAL FOR THE AREA DISTURBED.
- 17. CONTRACTOR SHALL CONTROL DUST AS APPROPRIATE.

SYMBOLS

- 1. THE FOLLOWING SYMBOLS ARE USED TO IDENTIFY UTILITY APPURTENANCES.
- 2. THE SIZE AND TYPE IS NOTED ON THE PLANS ADJACENT TO THE SYMBOL.

-BENCHMARK

LINEWORK

	CONTOUR MAJOR CONTOUR MINOR
 D	CURB DRAIN LINE DRIVEWAY EDGE OF PAVEMENT
 G s	FENCE GAS LINE SEWER LINE SIDEWALK WATER LINE

___ WATER SERVICE

WSO _____ WATER SERVICE SHUTOFF

WV _____ WATER VALVE

<u> </u>	BOUND
	BUILDING
	—— CATCH BASIN
(E)	TREE
§ —	— BUSH OR SHRU
	— DRAIN MANHOLE
_	
CV	
\bowtie	GAS VALVE
₩	——HYDRANT
\$ —	LIGHTPOLE
	ROCK
S —	SEWER MANHOL
₩V ————	

STOCKPILED EXCAVATED MATERIALS

- 1.) THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING A LOCATION FOR STAGING AND STORING STOCKPILED MATERIALS.
- 2.) THE CONTRACTOR IS RESPONSIBLE FOR COORDINATION OF LOCATION AND ANY PRIVATE AGREEMENTS AND ALL FEES THAT MAY BE ASSOCIATED WITH THE USE OF AN AREA FOR STORING STOCKPILED MATERIALS.
- 3.) THE TOWN OF FAIRHAVEN IS NOT RESPONSIBLE FOR PROVIDING A LOCATION FOR STAGING OR STORAGE OF STOCKPILED MATERIAL.
- 4.) MATERIALS SHALL NOT BE STOCKPILED ON THE ROAD OR IN PUBLIC PARKING AREAS.
- 5.) NO EQUIPMENT SHALL BE ALLOWED TO BE PARKED ON THE ROAD WHEN NOT IN USE.
- 6.) STOCKPILED SUITABLE EXCAVATED MATERIAL SHALL BE USED ONSITE FOR SUITABLE TRENCH BACKFILL AND OTHER AREAS REQUIRING SUITABLE BACKFILL. NO ADDITIONAL PAYMENT SHALL BE MADE FOR THE PLACEMENT OF THIS MATERIAL.
- 7.) ALL SURPLUS EXCAVATED MATERIALS SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO DISPOSE OF OFFSITE IN ACCORDANCE WITH LOCAL, STATE, AND FEDERAL REGULATIONS.

MISCELLANEOUS NOTES

- 1. THE CONTRACTOR WILL INSTALL ALL TEMPORARY SEDIMENTATION BARRIERS AS REQUIRED DURING CONSTRUCTION.
- 2. ANY COORDINATION OF RELOCATION OF WATER, SEWER, ELECTRIC, TELEPHONE, AND CABLE SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.
- 3. ANY COORDINATION OF RELOCATION OF STREET SIGNS, MAILBOXES ETC. SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.
- 4. EXISTING GRATES, FRAMES AND COVERS REMOVED FROM THE WORK SHALL BE DELIVERED TO THE FAIRHAVEN DPW BY THE CONTRACTOR.
- 5. POLICE DETAILS FOR TRAFFIC CONTROL WILL BE PAID FOR DIRECTLY BY THE TOWN THROUGH THE CONTRACT. THE CONTRACTOR SHALL COORDINATE ALL DETAIL ASSIGNMENTS AND ALL COSTS INCLUDING COORDINATION SHALL BE INCLUDED UNDER ALL ITEMS IN THE CONTRACT.
- 6. THE CONTRACTOR SHALL LOAM & SEED ALL DISTURBED AREAS.
- 7. THE CONTRACTOR SHALL PROVIDE GENERAL CLEAN—UP TO THE ENTIRE PROJECT SITE. INCLUDE PAYMENT UNDER APPROPRIATE ITEM.
- 8. ALL CASTINGS, GATE BOXES, ETC. DAMAGED DURING CONSTRUCTION SHALL BE SUPPLIED AND REPLACED BY THE CONTRACTOR AT NO ADDITIONAL COST TO THE CONTRACT. THE CONTRACTOR SHALL INCLUDE THE COST IN ALL BID ITEMS.
- 9. THE CONTRACTOR SHALL FURNISH AND INSTALL OR REMOVE AND REPLACE SIGNS AS REQUIRED TO PERFORM THE PROPOSED WORK. PAYMENT TO BE INCLUDED UNDER MISCELLANEOUS WORK ITEM.
- 10. THE CONTRACTOR SHALL BE PAID FOR WORK REQUIRED TO SUPPORT OR REMOVE AND REPLACE EXISTING STRUCTURES AND UTILITY LINES ADJACENT TO OR WITHIN THE LIMITS OF TRENCH EXCAVATION UNDER THE
- 11. THE CONTRACTOR SHALL SAWCUT ALL PRIVATE DRIVEWAYS AND SIDEWALKS TO ALLOW FOR PROPER SLOPES AND TRANSITIONS TO THE PROPOSED FINISHED SURFACE AS NECESSARY. THE CONTRACTOR SHALL MATCH THE EXISTING MATERIAL AND TYPE. ALL WORK SHALL BE INCLUDED UNDER THE APPROPRIATE LITEM

LEGEND AND NOTES

MACOMBER & PIMENTAL PARK BMX PARK

GCG ASSOCIATES, INC.

SCALE: 1" = 20' DATE: OCTOBER 31, 2023


JOB NO.\FILE NAME: DESIGNED BY: L.P.B. PLAN NO.


DRAWN BY: L.P.B. 2 OF 8


WILMINGTON

CHECKED BY: M.J.C. 2 OF 8

MASSACHUSETTS







NORTH WEST VIEW



SOUTH WEST VIEW



NORTH EAST VIEW



SOUTH EAST VIEW



BMX PARK 3D VIEWS

MACOMBER & PIMENTAL PARK BMX PARK

WILMINGTON MASSACHUSETTS

SCALE: 1" = 20' DATE: OCTOBER 31, 2023


JOB NO.\FILE NAME: DESIGNED BY: L.P.B. PLAN NO.

JOB NO.\FILE NAME: DESIGNED BY: L.P.B.

DRAWN BY: L.P.B.
CHECKED BY: M.J.C.

PLAN NO.
6 OF 8

ot Style: GCG-20



2366 pour lavout dura Savadi 10/30/2023 4:30 PM Plotted: Oct 31, 2023 0:02:

GENERAL

THIS PLAN PROPOSES EROSION CONTROL MEASURES TO ADEQUATELY CONTROL ACCELERATED SEDIMENTATION AND REDUCE THE DANGER FROM STORM WATER RUNOFF AT THE SITE. THE RUNOFF SHALL BE CONTROLLED BY THE INTERCEPTION, DIVERSION, AND SAFE DISPOSAL OF PRECIPITATION. RUNOFF SHALL ALSO BE CONTROLLED BY STAGING CONSTRUCTION ACTIVITY AND PRESERVING NATURAL VEGETATION WHEREVER POSSIBLE.

EXISTING VEGETATION SHALL BE PROTECTED AND ONLY THAT CLEARING AND GRUBBING ABSOLUTELY NECESSARY TO THE PROPOSED CONSTRUCTION SHALL BE PERFORMED. ALL DISTURBED AREAS SHALL BE RESTORED TO THEIR ORIGINAL CONDITION AND CONTOUR, UNLESS OTHERWISE INDICATED ON THE PLANS. THE CONTRACTOR SHALL TAKE SPECIAL CARE WITH HIS CONSTRUCTION METHODS AND SHALL COMPLY WITH THE FOLLOWING GUIDELINES.

SEDIMENTATION CONTROL

ALL AREAS SHALL BE PROTECTED FROM SEDIMENTATION DURING AND AFTER CONSTRUCTION, PARTICULARLY THE STORAGE OF EXCAVATED OR STOCKPILED MATERIAL. THE CONTRACTOR SHALL CAREFULLY STRIP ALL TOPSOIL, LOAM, OR ORGANIC MATTER PRIOR TO THE TRENCHING OR OTHER OPERATIONS AND SHALL STORE THEM SEPARATELY FROM ALL OTHER MATERIALS DURING EXCAVATION. EACH STOCKPILE MUST BE ADEQUATELY RINGED WITH SEDIMENT CONTROL MATERIAL (i.e., STRAW FILTER TUBES).

DEBRIS AND OTHER WASTE RESULTING FROM EQUIPMENT MAINTENANCE AND CONSTRUCTION WILL NOT BE DISCARDED ON SITE.

STABILIZING OF SLOPES SHALL BE DONE IMMEDIATELY AFTER CONSTRUCTION OF SLOPES. SLOPES STEEPER THAN 3:1 SHALL BE PROTECTED WITH EROSION MATS. THESE MATS ARE MANUFACTURED COMBINATIONS OF MULCH AND NETTING AND SHALL BE INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S RECOMMENDATIONS. ALL OTHER AREAS SHALL BE MULCHED WITH STRAW AT A RATE OF 1.5 TO 2 TONS PER ACRE. STRAW MULCH MUST BE ANCHORED IMMEDIATELY AFTER SPREADING TO PREVENT WINDBLOWING.

EROSION AND SEDIMENTATION CONTROL PLAN

SEDIMENTATION CONTROL SYSTEM - THE SEDIMENTATION CONTROL SYSTEM SHALL CONSIST OF STRAW FILTER TUBES. THE SEDIMENTATION CONTROL SYSTEM SHALL BE INSTALLED IMMEDIATELY AFTER A CUT SLOPE HAS BEEN GRADED, BEFORE A FILL SLOPE HAS BEEN CREATED, AND AS INDICATED ON THE PLANS. DESIGN THE SYSTEM TO INTERCEPT SILT AND SEDIMENT BEFORE IT REACHES THE WETLANDS OR WATERCOURSES. DEPOSITS OF SEDIMENT AND SILT ARE TO BE PERIODICALLY REMOVED FROM THE UPSTREAM SIDE OF THE FENCE. THIS MATERIAL IS TO BE SPREAD AND STABILIZED IN AREAS NOT SUBJECT TO EROSION, OR IN AREAS WHICH ARE NOT TO BE PAVED OR BUILT ON. THE SEDIMENTATION CONTROL SYSTEM IS TO BE REPLACED AS NECESSARY TO PROVIDE PROPER FILTERING ACTION. THE SYSTEM IS TO REMAIN IN PLACE AND BE MAINTAINED TO INSURE EFFICIENT SILTATION CONTROL UNTIL ALL AREAS ABOVE THE FENCE ARE STABILIZED AND VEGETATION HAS BEEN ESTABLISHED.

STRAW FILTER TUBES (IN ADDITION TO CRUSHED STONE) USED FOR EROSION CONTROL SHALL BE RINGED AT CATCH BASINS LOCATED IN AREAS THAT WILL NOT BE PAVED AND WHERE SEDIMENT MAY ENTER THE CATCH BASIN OR AS DIRECTED BY THE RESIDENT ENGINEER. DEPOSITS OF SEDIMENT AND SILT ARE TO BE PERIODICALLY REMOVED FROM THE UPSTREAM SIDE OF THE EROSION CHECKS. THIS MATERIAL IS TO BE SPREAD AND STABILIZED IN AREAS NOT SUBJECT TO EROSION, OR IN AREAS WHICH ARE NOT TO BE PAVED OR BUILT ON. STRAW FILTER TUBES ARE TO BE REPLACED AS NECESSARY TO PROVIDE PROPER FILTERING ACTION. THE SYSTEM IS TO REMAIN IN PLACE AND BE MAINTAINED TO INSURE EFFICIENT SILTATION CONTROL UNTIL ALL AREAS ABOVE THE EROSION CHECKS ARE STABILIZED AND VEGETATION HAS BEEN ESTABLISHED.

SILT SACK - SILT SACKS SHALL BE PLACED WITHIN ALL CATCH BASINS PRIOR TO CONSTRUCTION OR IMMEDIATELY AFTER INSTALLATION OF NEW CATCH BASINS. DEPOSITS OF SEDIMENT ARE TO BE PERIODICALLY REMOVED DURING CONSTRUCTION AND SPREAD AS DESCRIBED ABOVE. SILT SACKS SHALL REMAIN IN PLACE UNTIL CONSTRUCTION IS COMPLETE AND SURROUNDING AREAS ARE STABILIZED.

IN ALL AREAS, REMOVAL OF TREES, BUSHES, AND OTHER VEGETATION, AND DISTURBANCE TO THE SOIL, IS TO BE KEPT TO AN ABSOLUTE MINIMUM WHILE ALLOWING PROPER DEVELOPMENT OF THE SITE.


DEWATERING OF GROUNDWATER MAY BE NECESSARY DURING CONSTRUCTION. ALL DEWATERING ACTIVITIES SHALL BE CONDUCTED IN A MANNER THAT WILL NOT INTRODUCE SILT, SEDIMENT, CONTAMINATION, ETC. INTO A WETLAND RESOURCE AREA OR AN ADJACENT UPLAND RESOURCE AREA. DISCHARGED GROUNDWATER SHALL BE PROPERLY DETAINED, SETTLED, FILTERED OR OTHERWISE TREATED PRIOR TO ENTERING A WETLAND RESOURCE AREA OR AN ADJACENT UPLAND RESOURCE AREA (SEE DEWATERING DETAIL).

EROSION AND SEDIMENT CONTROL MAINTENANCE PROCEDURES

DURING CONSTRUCTION, AS SMALL AN AREA OF SOIL AS POSSIBLE SHOULD BE EXPOSED FOR AS SHORT A TIME AS POSSIBLE. AFTER CONSTRUCTION, GRADE, RESPREAD TOPSOIL, AND STABILIZE SOIL BY SEEDING AND MULCHING TO PREVENT EROSION.


ALL SEDIMENTATION AND EROSION CONTROL DEVICES SHALL BE INSPECTED DURING CONSTRUCTION ON A DAILY BASIS AND FOLLOWING ALL STORMS BY THE RESIDENT ENGINEER. THE CONTRACTOR SHALL MAINTAIN AND MAKE REPAIRS AND REMOVE SEDIMENT AS REQUESTED BY THE RESIDENT ENGINEER. THIS WORK SHALL BE PERFORMED WITHIN 24 HOURS OF REQUEST.

THE CONTRACTOR SHALL CLEAN SEDIMENT AND DEBRIS FROM ALL DRAINAGE STRUCTURES AND PIPES. AT THE COMPLETION OF CONSTRUCTION, THE CONTRACTOR SHALL REPAIR ALL ERODED AREAS AND ENSURE A GOOD STAND OF TURF IS ESTABLISHED THROUGHOUT. THE CONTRACTOR SHALL REPAIR ALL ERODED OR DISPLACED RIPRAP, AND CLEAN SEDIMENT COVERED STONES.




- 1. SILT SACKS SHALL BE INSTALLED IN ALL CATCH BASINS DURING CONSTRUCTION PERIOD. INSPECTION SHALL BE WEEKLY AND REPAIR/REPLACEMENT MADE PROMPTLY AS NEEDED.
- 3. SILT SACKS SHALL BE KEPT CLEAN AND FREE OF DEBRIS.


SILTSACK DETAIL N.T.S.



EROSION CONTROL BLANKET DETAIL



- TUBES MAY BE FILLED ON SITE OR SHIPPED.
 - ENSURE PROPER LOCATION AT SITE FOR EFFECTIVENESS.
- TUBES SHALL BE PLACED AND STAKED IN PLACE AS REQUIRED TO ENSURE STABILITY AGAINST WATER FLOWS. TUBES FILLED WITH LIGHT MATERIAL SHALL BE STAKED AT A MAXIMUM OF 3 FEET ON CENTER. FOR HEAVIER
- MATERIAL, 5 FEET ON CENTER. TUBES SHALL BE TAMPED TO ENSURE GOOD CONTACT WITH SOIL.
- INSPECT AFTER EACH RAINFALL OR DAILY DURING RAINFALL EVENTS. CORRECT ALL DEFICIENCIES IMMEDIATELY. FAILURE INCLUDES BUT IS NOT LIMITED TO WASHOUT, OVERTOPPING, CLOGGING, AND EROSION. IF OVERTOPPING OR WASHOUT OCCURS, NEW FILTER TUBES WITH ADDITIONAL STAKING OR STRAW MATERIAL SHALL BE INSTALLED AS
- DIRECTED BY THE ENGINEER. 8. FILTER TUBES SHALL BE REMOVED ONCE SITE WORK IS COMPLETE, SITE IS STABLE, ADEQUATE GROWTH HAS BEEN ESTABLISHED AND AS DIRECTED BY THE ENGINEER. TUBE FABRIC SHALL BE CUT, REMOVED AND DISPOSED OF OFF-SITE BY THE CONTRACTOR AT NO ADDITIONAL COST.



SEDIMENTATION CONTROL SYSTEM

<u>PLAN</u>

FOR ONSITE DEWATERING

MACOMBER & PIMENTAL PARK BMX PARK

GCG ASSOCIATES, INC. WILMINGTON MASSACHUSETTS

DETAILS II

SCALE: 1" = 20'DATE: OCTOBER 31, 2023 JOB NO.\FILE NAME: DESIGNED BY: L.P.B. PLAN NO. DRAWN BY: L.P.B. 2266-NEW LAYOUT 8 of 8 CHECKED BY: M.J.C